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WEST
JORDAN

UTAH

CITY OF WEST JORDAN

REQUEST FOR PROPOSALS

Preliminary and Final Design Plans
for

7800 South Widening Project from 4000 West to Airport Road

The City of West Jordan requests proposals from Professional Consulting Engineering Firms for
preliminary design( 30%), and final design( 100%) for a roadway reconstruction and widening
project on 7800 South from 4000 West to Airport Road to provide increased traffic capacity for
the City of West Jordan.

BACKGROUND

With development and growth continuing on the west side of the City of West Jordan, the 7800
South( SR 48 from Bangerter Highway to 4000 West) corridor has major traffic congestion
causing certain intersections to fail during rush hour periods. Therefore, in conjunction with and
according to the West Jordan City Master Transportation Plan 2007 ( as amended), the City

desires to provide additional capacity along 7800 South from 4000 West (Jordan Landing
Boulevard or JLB) to Airport Road.  Several segments of work have already been completed to
allow two lanes of travel in the eastbound and westbound directions, with a center turn lane, and
shoulders in other locations along this important transportation corridor.  In order to accomplish
this design task, preliminary plans will be required to meet the requirements and conditions set
forth by the UDOT Region 2, the Salt Lake Airport Authority, and the City of West Jordan. The
City desires an agreement on the preliminary design between the three above mentioned agencies
to increase capacity along the 7800 South alignment.  Once this agreement has been reached,
then final design for the project may move ahead.

This area was studied by Horrocks in 2008, which study included the triangular shape with 7800
South, Airport Road, and New Bingham Highway forming the vertices. Traffic flows east and
westbound on NBH, westbound (2 lanes) only on 7800 South, and north and southbound on
Airport Road. This geometry is complicated by the Airport No. 2 runway glide slope, which
causes height restriction issues along the vehicular travel routes on NBH and 7800 South. The
Airport Authority is aware of this fact and has had previous intent to extend the runway and
taxiways to the north to move the glide slope away from both 7800 South and NBH. The Airport
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Authority has commenced the environmental documentation process required to make this
runway change. It is the desire of the City to work with both the Airport Authority and UDOT to
come to final conclusions about the modification of the triangle to improve traffic flow and
volume, thus alleviating peak hour congestion. The West Jordan City Council is already on
record in selecting Alternative D from the Horrocks study. This is the option that will be pursued
as part of this preliminary design. The State and the City have completed improvements to both
of the railroad crossings to the immediate west of this triangle. A jurisdictional transfer is under

way that will likely transfer this section of New Bingham Highway to the City of West Jordan in
exchange for a portion of 9000 South to UDOT.

PROJECT DESCRIPTION

30% Preliminary Design: The consultant shall provide surveying, right ofway identification and
legal descriptions, Phase 1 environmental clearances { UST, LUST, noise, historic properties, and
other general clearances} ( this is not a Federal Aid project), cross section development, utility

identification( includes all West Jordan and third party utilities), FAA glide slope issues and
coordination, horizontal and vertical alignments, preliminary utility design, street lighting,
landscaping, utility relocation coordination as required for the road design, roadway drainage
design utilizing already constructed dual 48 inch RCP West Jordan pipelines, and any other
pertinent design items as required for a complete preliminary design.

Coordination:  The consultant shall have the primary responsibility to coordinate meetings for
the City staff and all outside agencies.  Meetings should be set for a minimum of twice per month
for the four months of the preliminary design.  The consultant shall act as the record keeper for

all meetings and provide the participants with meeting minutes for each meeting. The consultant
shall also moderate the discussions and provide agendas for the meetings.

Final Design:  Once the preliminary design has been approved by the appropriate agencies, the
consultant shall prepare a 100% final design from the approved preliminary design.  Continued
coordination with all appropriate agencies will continue, and the consultant will prepare final
plans, specifications, and estimate. All design elements from the preliminary plan will apply to
the final design. The time element for the final design shall be six months from the time of the
signed agreement of the two major agencies of West Jordan City and the Salt Lake Airport
Authority and/ or FAA.

PROJECT OBJECTIVES

The preliminary design portion of the project consists of research, surveying, preliminary
designs, coordination meetings, conflict resolution, public hearings, and cost estimating. The

preliminary design plan selected shall include enough detail to move directly into a final
engineering design.

The final design portion of the project objective is to provide a design to allow a 106 foot right of
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way containing 5 lanes of travel consisting of two lanes westbound and two lanes eastbound with
a center turn lane and shoulders, with all appropriate utility placement, street lighting,
landscaping, and fulfilling design criteria for the Salt Lake Airport Authority operations of
Airport Number 2. UDOT special conditions for New Bingham Highway must also be
considered.

The objective of this project will be to perform preliminary design for Concept D from the
Horrocks 2008 report.  A further objective of the project is to complete the preliminary design

effort by April 2015 in order that full design can be under way by June 2015.

SCOPE OF WORK

Preliminary Design (30%)

Examine proposed roadway alignments and alternatives and evaluate existing traffic and
future traffic flows based upon each alternative with a focus on maintaining a level of service
C or better.

Consider the New Bingham Highway intersection points with both 7800 South( Airport
Road) and Jordan Landing Boulevard (4000 West) for possible intersection changes, lane
configurations, lane drops, and potential terminus points.

Coordinate vertical design issues with specific attention to the current glide slope of the

Southwest Regional Airport No.2 with the Salt Lake Airport authority. Provide concept

planning and design for future accommodation of glide slope, including runway extension
and taxiway changes to meet vertical elevation clearances with vehicular traffic on an
expanded 7800 South Street.

Include time and preparations for one to two public hearings and at least one town hall type
exhibition for the project to receive public comments on the options.

Provide a preliminary construction cost estimate for the preliminary design.
Provide five hard copies of a study summary describing the study conclusions and findings.
Provide a sub- consultant who has worked with FAA regulations, existing airport re-designs
and specifically airport runway modifications. Provide a previous project history for this sub-
consultant covering the past 5 years. This consultant shall be available through the duration
of the project.

A minimum of 6 bi-weekly meetings with the Design Team are expected for the four months
required to finalize design concept options, evaluate progress and manage related concerns and

issues. The Consultant will provide five printed copies of a completed technical feasibility
memorandum presenting and describing the design option selected and reasoning and constraints
behind the selected option. A preliminary cost estimate shall be provided in the technical
feasibility memorandum.  Consideration shall be given to Salt Lake Airport Authority present
operating criteria for the runway glide slope.  Consideration of changes to the future glide slope
shall be negotiated if the roadway vertical height interferes with the future glide slope changes.
A technical feasibility memorandum shall be presented to the West Jordan City Council and Salt
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Lake Airport Authority, as well as the Federal Aviation Authority( if required), as a means of

securing an agreement with Salt Lake Airport Authority prior to moving forward to final design
of the project.

Final Design (100%)

Provide design survey and/ or aerial contour mapping of the project area for plan and
profile drawings and special construction details.

Provide full geotechnical report for pavement design.

Determine project construction staging criteria and needs.

Prepare submittal information and conduct design reviews at the following progress
intervals: Kickoff, 50%, 90%. Incorporate pertinent review comments into the project

design.

Perform detailed design and prepare plan and profile drawings, cross sections, drainage

design, right or way control sheets, survey control sheets, general notes, appropriate detail
sheets, traffic signal design sheets as required (potential changes at 7800 South and
Airport Road), utility relocation design and coordination with all third party utilities.
Provide roadway drainage design.
Complete all legal descriptions for property acquisitions and easements ( both temporary
and permanent).  Provide right of way summary sheets.  ( City to negotiate all property
acquisitions)

Provide street lighting design that meets height restriction guidelines as 7800 South
crosses Southwest Airport# 2' s glide slope and runway protection zone.

Provide all necessary details, specifications, and bidding documents for construction of
the roadway, utility relocations and reconstruction, and all appurtenant details.
Provide striping and signage plan sheets.
Print and provide 10 copies of the roadway design drawings and specifications. Drawings
will be 11" x 17" format ( for half size).  Scale should be between 1"= 20 feet to 1"= 40

feet.  Electronic copies of drawings and contract documents will also be required and will

be used for the bidding process.
Provide revised construction cost estimates and schedule as required.

Construction Management

Construction Management will be provided during the construction phase of all work planned for
this project. The prequalification of potential bidders for the project will be required in this
scope ofwork. The work to be includes in the scope of services shall include the following
activities:

Prepare advertisement for bidding( City to issue notice inviting bids and bid documents).
Receive and respond to RFI' s and prepare and distribute contract documents.

Attend and assist with pre-bid meeting and walk-through.
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Attend bid opening and assist as required.
Review bids, prepare recommendation for award.

Conduct pre-construction conference.

Review shop drawings and submittals.
Conduct construction progress meetings.

Prepare brief monthly construction progress reports.
Review and respond to contractor RFI' s and clarification.

Review and make recommendations regarding contractor change orders.

Review and process contractor pay requests making a recommendation for payment to the
contractor by the City.
Review equipment manufacturers' operation and maintenance literature and assemble a
detailed operation and maintenance manual.

Prepare record drawings and furnish two (2) reproducible sets and two (2) sets of prints.

Provide record drawings electronically in AutoCAD format.

SCHEDULE

The preliminary design for the project shall be completed by April 30, 2015.  The selected

concept design shall then be taken to the West Jordan City Council and SLAA for approval in
May 2015. The City of West Jordan will fund the design.

APPROVALS

The project preliminary design will require the approval of the City ofWest Jordan Engineering
Department, and Salt Lake City Airport Authority. UDOT Region 2 approvals may be required
as well. Other approvals may include other affected utility companies or parties.

PROPOSAL FORMAT

The proposals should contain the following information in the general order listed, and should
not exceed eight( 8) pages in length:

1.  Introductory letter( does not count toward 8 page total).
2.  A description of the project team and the qualifications of the firm to complete this

project.

3.  Identify the availability of the project personnel by showing the percent of time the team
members have to work on this project.  Identify key personnel critical to the project' s
completion.

4.  A detailed scope of work prepared by the consultant including a summary of the
deliverables to be provided to the City.

5.  A proposed schedule to complete the scope of work.

6.  A summary spreadsheet, to be included in the proposal separately from the sealed fee
proposal, of the amount of time in hours estimated to be spent on each task identified in
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the scope of work and the classification ofpersonnel to be used. The spreadsheet shall

show the hours to be spent on each task and the classification of personnel to be assigned

to do each task.  Identify any special services to be provided by resources outside of the
firm.

7.  Information about other work performed by the consultant on projects similar to this
project and at least three references from other clients with whom the consultant has
performed similar services.

8.  In a separate sealed envelope, provide a single copy of the proposed project fee to
complete the project with subtotals by task as identified in the scope ofwork. Also,
include the hourly rates charged for individuals identified on the project team and a
summary of all the additional reimbursable expenses considered necessary to complete
the study.

9.  A City conflict of interest form must be filled out and returned with the proposal (does
not count toward the ten page total.

10. Include an example of a concept report or study from a similar roadway project
completed by the consultant.  (These drawings may be included in an appendix and will
not count toward the 8 page total).

ENGINEERING CONSULTANT QUALIFICATION

Engineering consultants that will be given consideration must meet the following conditions:

1.  Submit a complete proposal including all items requested.
2.  Demonstrate experience with design and construction management of complex (multiple

agency coordination was required) roadway design project.
3.  Show methodology used for a past pavement design.
4.  Demonstrate experience with UDOT design process for roadway expansion projects that

included utility relocations, property acquisitions, aggressive schedules and public input.
5.   Show experience working with UDOT to obtain approvals and permits.  Consultant to

identify other projects that involved permitting and construction in UDOT rights-of-way.
6.  Show experience of traffic simulation modeling and local and regional transportation

master planning.

SUBMITTAL REQUIREMENT

Five( 5) copies of the technical proposal and one copy of the sealed fee proposal shall be
submitted to the City by 2: 00 p.m. on Tuesday October 21 2014.

Submittal shall be made to the City of West Jordan Recorders Office, Attention: David Murphy,
P. E., Engineering Manager for Capital Improvement Projects, 8000 South Redwood Road, West
Jordan, UT 84088.

Questions pertaining to this request for proposals should be directed to David Murphy at( 801)
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569- 5074, or on e- mail at davidm@wjordan.com. A selection committee appointed by City
Administration shall review the submittal material.

SELECTION OF CONSULTANT

The successful consultant will be selected in accordance with the City procurement policy.
Selection criteria to be used by the selection team include the following:

1.  Appropriate level of training, experience, and expertise of key project personnel.
2.  Ability to perform the work with respect to availability of key personnel, present

workload, and available equipment, resources, and facilities.
3.  Quality and completeness of the detailed, written work plan.
4.  Past performance on similar projects for other agencies and for the City in particular.
5.  Project schedule.

6.  Local office, local firm presence and availability of project personnel for meeting and
communicating with City personnel.

7.  Previous work that reflects special expertise or groundwork available for the proposed
project.

8.  The professional fee proposal.

9.  The quality of example drawings from previous projects.

The evaluation process will be based solely on these factors. No other factors or criteria will be used
in the evaluation. The evaluation process will include a numeric-scoring sheet as follows:

1.       Experience, qualifications, availability, location.  15 %

2.       Demonstrated understanding of the project. 20 %

3. Scope of work and schedule to deliver the desired end product.      20 %

4.       Related project experience and samples.     15 %

5. Cost proposal. 30 %

100%

PROTECTED INFORMATION

The Government Records Access and Management Act (GRAMA)
Utah Code Ann., Subsection 63G-2- 305,

GRAMA provides that trade secrets, commercial information or non- individual financial
information may be protected by submitting a Claim of Business Confidentiality.

To protect information under a Claim of Business Confidentiality, the bidder must:

1. Provide a written Claim of Business Confidentiality at the time the information
proposal) is provided to West Jordan, and
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2. Include a concise statement of reasons supporting the claim ofbusiness confidentiality
Subsection 63G-2- 309( 1)).

3. Submit an electronic" redacted" ( excluding protected information) copy of your
proposal response. Copy must clearly be marked " Redacted Version."

A Claim of Business Confidentiality may be appropriate for information such as client lists and
non-public financial statements. Pricing and service elements may not be protected. An entire
proposal may not be protected under a Claim of Business Confidentiality. The claim ofbusiness
confidentiality must be submitted with your proposal on the form which may be accessed at:
http:// www.purchasing.utah.gov/contract/documents/confidentialityclaimform.doc

To ensure the information is protected, the bidder must clearly identify in the Executive
Summary and in the body of the proposal any specific information for which a bidder claims
business confidentiality protection as " PROTECTED".

All materials submitted become the property ofWest Jordan, Utah. Materials may be evaluated
by anyone designated by West Jordan as part of the proposal evaluation committee. Informative
Materials submitted may be returned only at West Jordan' s option.
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Proposal Review

Project:  7800 South Widening Project from 4000 West to Airport Road

Review Team: David M., Bill B., Greg D.

Review Date:   Oct. 27, 2014 Time: 11: 00 A.M.

Rating Weights (score in whole numbers up to the weighted % ie: weighted %= 20%- rating

shall be 0- 20 in whole number increments) Costs shall be evaluated together as a group.

Consultant..   ' Weighted %'   PB PEC Stanley

Experience, qualifications,

availability, references, location 15 14 7 11

Demonstrated understanding of

the project 20 20 11 18

Scope of work to deliver the

desired end product 20 18 8 20

Related Project Experience and

example reports 15 13 11 10

Technical Sub Total 70 66 36 59

Cost 30 30 0 30

89TOTAL 100 96

Total Hours 3684 4708 5880

Comments/ Rank 1 3 2

Dollars per hour in proposal 196.42   $  81. 36   $ 122.07

Actual Cost 723,599.46;. $  383;059.42   $   717,778.45

NOTES:

Construction Management expenses( CM) were subtracted out of the total costsince property and
desi n agreements need to be reached with the UDOT and Salt Lake Airport Auithority CM,expenses
will be broughtyback to City Council when design is complete and construction isready for id
Agreement isfor$ 622,2537 '

PECproposal was incomplete.



Council Meeting of November 19, 2014

Agenda Item No.   1a K.

REQUEST FOR COUNCIL ACTION

SUBJECT:      7800 South 4000 West — Airport Road Design Agreement with Parsons

Brinckerhoff

SUMMARY:   Approve a Professional Services Agreement with Parsons

Brinckerhoff to provide design services for the 7800 South 4000

West to Airport Road widening project for an amount is not-to-
exceed$ 622,253. 76.

FISCAL

IMPACT: The funds for this project are available from the Road Capital project

account.

STAFF RECOMMENDATION:

Staff recommends approval of a Professional Services Agreement

with Parsons Brinckerhoff to provide design services for the 7800

South 4000 West to Airport Road widening project for an amount
is not-to- exceed$ 622,253. 76.

MOTION RECOMMENDED:

I move to adopt Resolution No.p4213 authorizing the Mayor
to execute a Professional Services Agreement with Parsons
Brinckerhoff to provide design services for the 7800 South 4000

West to Airport Road widening project for an amount is not-to-
exceed$ 622,253. 76.

Roll Call vote required.

Prepared by:       Reviewed by:

Pl:Z5
David Murphy, P. E.       Wendell T. Rigby, P. E.
Manager for CIP Director ofPublic Works

Reviewed as to Legal Sufficiency:  Recommended by:,

7/
ag

Jeffrey Robinson
1 Bryce  - aderlie

City Attorney Interim City Manager



BACKGROUND DISCUSSION:

Since 1998, the City has shown 7800 South becoming an arterial street for east-west traffic
movement within the City.   Previous City Councils have reaffirmed that decision with each
update of the Transportation Master Plans in 2003 and 2007.   A Specific Area Study was
conducted for this area in 2008- 2009 through which the City Council selected Alternative D
which allows for full east-west movement on 7800 South and reduces New Bingham Highway to
a collector street status.   Over the past 6 years since that decision, staff has been working
diligently with UDOT Region 2 and the Airport Authority to put forward design alternatives that
will implement that vision.  7800 South has been widened from Airport Road to the west up to
6000 West to a full five lane section, and work has been accomplished to the east of Jordan

Landing Boulevard to the Jordan River to the same width.   The last section remaining to be
widened is the small section from 4000 West to Airport Road.

In order to accomplish this last design, professional engineering expertise is required that is
familiar with FAA regulations, UDOT design processes, and Federal NEPA documentation
requirements.   Staff solicited a request for proposal to firms that met both City and UDOT
engineering requirements.   Three firms responded and were evaluated on technical expertise,

project team, experience, project understanding, schedule, scope to deliver the project, cost, and
other factors.   One firm was removed from final cost consideration due to an inadequate

technical score.  Of the two firms remaining, Parsons Brinckerhoff and Stanley Consultants, Inc.,
the Parsons Brinckerhoff team is the highest qualifying firm.

Staff subtracted the construction management ( CM) sections from each of the proposals due to

the fact that it is currently unknown when property and design agreements shall be reached with
the Salt Lake Airport Authority and UDOT.  The CM section of the project will come back to

City Council for further consideration once these important agreements have been reached.

Staff recommends award of the design contract to the Parsons Brinkerhoff team.

Attachments:

Resolution

Professional Services Agreement



THE CITY OF WEST JORDAN, UTAH

A Municipal Corporation

RESOLUTION NO. 1   •' 213

A RESOLUTION AUTHORIZING THE MAYOR TO EXECUTE AN AGREEMENT BETWEEN THE
CITY OF WEST JORDAN AND PARSONS BRINCKERHOFF

Whereas, the City Council of the City of West Jordan has received proposals for the Design for 7800 South Widening
Project from 4000 West to Airport Road with the best proposal as determined by the City' s selection criteria being from
Parsons Brinckerhoff in the amount of$622,253. 76; and

Whereas, the City Council desires to award the contract to Parsons Brinckerhoff which award shall not be binding upon
the City of West Jordan unless and until the contract is fully executed by the parties; and

Whereas, the proposed contract between the City of West Jordan and Parsons Brinckerhoff( a copy of which is attached
as Exhibit A) for the 7800 South Widening Project from 4000 West to Airport Road has been reviewed; and

Whereas, the City Council of the City of West Jordan has determined that the attached contract with Parsons
Brinckerhoff for the 7800 South Widening Project from 4000 West to Airport Road is acceptable for an amount not to
exceed$ 622,253.76.

NOW, THEREFORE, IT IS RESOLVED BY THE CITY COUNCIL OF WEST JORDAN, UTAH:

Section 1.      The agreement for the 7800 South Widening Project from 4000 West to Airport Road is hereby awarded
to Parsons Brinckerhoff which award shall not be binding upon the City of West Jordan until the
contract is fully executed by the parties.

Section 2.      After approval as to legal form by the City Attorney, the Mayor is hereby authorized to execute an
Agreement between the City of West Jordan and Parsons Brinckerhoff in the amount of$622,253.76;
and

Section 3.     This Resolution shall take effect immediately.

Adopted by the City Council of West Jordan, Utah, this 19th day of November 2014.

Kim V. Rolfe

Mayor

ATTEST:

MELANIE S. BRIGGS

City Recorder

Voting by the City Council AYE"    NAY"

Jeff Haaga

Judy Hansen
Chris McConnehey
Chad Nichols

Ben Southworth

Justin D. Stoker

Mayor Kim V. Rolfe



AGREEMENT FOR PROFESSIONAL SERVICES

City of West Jordan
7800 South 4000 West to Airport Road Design

THIS AGREEMENT, made this
191

day of November 2014 between the City of West Jordan, a
municipal corporation (hereinafter referred to as " City"), and Parsons Brinckerhoff ( hereinafter referred to

as " Consultant").

WHEREAS, the City desires to obtain engineering services from Consultant, and Consultant
desires to provide these services to City. City and Consultant, therefore, agree as follows:

1. RETENTION AS CONSULTANT.   City hereby retains Consultant, and Consultant hereby
accepts such engagement, to perform the services described in Paragraph 2 herein.  Consultant warrants it
has the qualifications, experience and facilities to properly perform these services.

2. DESCRIPTION OF SERVICES. The services to be performed by Consultant shall be as follows:

1) See attached Request for Proposal and Parsons Brinckerhoff submitted Proposal.( Exhibit A)

The above services shall be performed in accordance with the City' s Request for Proposal( Exhibit
B) inclusive of the Consultant' s Proposal dated October 21, 2014 which are incorporated herein by this
reference. The Proposal is more fully set forth in Exhibit A which is attached to this Agreement.

3. COMPENSATION AND PAYMENT.   Except for authorized extra services ( pursuant to

Paragraph 4), if any, the total compensation payable to Consultant by City for the services described in
Paragraph 2 shall not exceed the sum of$622,253. 76.

All-payments shall be made within thirty (30) calendar days after the Consultant has provided the
City with written verification of the actual compensation earned, which written verification shall be in a
form satisfactory to the City. Invoices shall be made no more frequently than on a monthly basis, and shall
describe work performed.

4. EXTRA SERVICES.  City shall pay Consultant for extra services which are authorized in writing
in addition to the services described in Paragraph 2, in such amounts as mutually agreed to in advance.

Unless the City and Consultant have agreed in writing before the performance of extra services, no liability
and no right to claim compensation for such extra services or expenses shall exist.

5. SERVICES BY THE CITY. The City shall perform the following services:

1)      Provide to Consultant copies of available information related to the project and project site.

2)      Promptly review Consultants work and provide Consultant with comments, if any, in a
timely manner.

6. PROGRESS AND COMPLETION.   Consultant shall commence work on the services to be

performed upon receiving an executed copy of this Agreement from the City. Preliminary design shall be
completed by April 30, 2015. The selected concept design shall be taken to the West Jordan City Council
and Salt Lake Airport Authority for approval in May 2015.

7800 S 4000 West Airport Road Design— Parsons Brinkerhoff

Page 1



7. OWNERSHIP OF DOCUMENTS.  All drawings, designs, data, photographs, reports and other

documentation, including duplication of same prepared by Consultant in the performance of these services,
shall become the property of City upon termination of the consulting services pursuant to this agreement and
upon payment in full of all compensation then due Consultant.  The City agrees to hold the Consultant
harmless from all damages, claims, expenses and losses arising out of any reuse of the plans and
specifications for purposes other than those described in this Agreement, unless written authorization of the

Consultant is first obtained.

8. PERSONAL SERVICES; NO ASSIGNMENT; SUBCONTRACTOR.  This Agreement is for

professional services, which are personal services to the City. The following persons are deemed to be key
member(s) of or employee(s) of the Consultant's firm, and shall be directly involved in performing or

assisting in the performance of this work:

Ed Rock, P. E.

Jon Gilchrist, P.E.

Ivan Hooper, P.E., PTOE

Jason Bright

Chris Spann, P.E.

Chris Garris, P.E.

Should these individuals be removed from assisting in this contracted work for any reason, the City
shall have the right to approve the replacement individuals assigned to the project or may terminate this
Agreement.

This Agreement is not assignable by Consultant, without the City's prior consent in writing.

9. HOLD HARMLESS AND INSURANCE.

A. Indemnity.

Consultant shall indemnify and hold the City, its elected officials, officers and employees, harmless
from all claims, lawsuits, demands, judgments or liability including reasonable attorney' s fees, but not
limited to, general liability, automobile and professional errors and omissions liability, arising out of,
directly or indirectly, the negligent acts, errors and omissions of the Consultant in performing the services
described.

B. Insurance.

Consultant shall, at Consultant's sole cost and expense and throughout the term of this Agreement

and any extensions thereof, carry:

1) workers compensation insurance adequate to protect Consultant from claims under workers
compensation acts;

2) professional errors and omissions insurance in the amount not less than$ 1, 000,000; and

2)      general personal injury and property damage liability insurance and automobile liability
insurance with liability limits of not less than$ 1, 000,000 for each claimant and$ 1, 000,000 for
each occurrence related to the injury or death of a person or persons and for property damage.
The City, its officers and employees, shall be named as an additional insured.
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All insurance policies shall be issued by a financially responsible company or companies authorized
to do business in the State of Utah which are carry a Moody' s rating of not less than B+. Consultant shall

provide City with copies of certificates ( on the City certificate form) for all policies reflecting the coverage,
with an endorsement that they are not subject to cancellation without thirty( 30) calendar days prior written
notice to City.

10.      RELATIONSHIP OF THE PARTIES. The relationship of the parties to this Agreement shall be
that of independent contractor(s).  In no event shall Consultant be considered an officer, agent, servant or

employee of City. The Consultant shall be solely responsible for any worker' s compensation, withholding
taxes, unemployment insurance and any other employer obligations associated with the described work.

11.      STANDARD OF CARE. Consultant services shall be performed in accordance with the skill and

care ordinarily exercised by members of the same profession performing the same or similar services at the
time Consultant' s services are performed.  Consultant shall, at Consultant' s sole expense reperform any

services not meeting this standard.

12.      CORRECTIONS.   In addition to the above indemnification obligations, the Consultant shall

correct, at its expense, all errors in the work which may be disclosed during the City's review of the
Consultant's report or plans. Should Consultant fail to make such correction in a reasonably timely manner,
such correction shall be made by the City, and the cost thereof shall be charged to and paid by Consultant.
Errors in the work" as referred to above does not include and shall be in addition to, " redlines" or other

standard corrections which are provided to Consultant by City.

13.      TERMINATION BY CITY. Unless otherwise stated in the Special Terms and Conditions, this

contract may be terminated, with cause by either party, in advance of the specified termination date, upon
written notice being given by the other party.  The party in violation will be given ten( 10) working days
after notification to correct and cease the violations, after which the contract may be terminated for
cause.  This.contract may be terminated without cause, in advance of the specified expiration date, by
either party, upon 30 days prior written notice being given the other party.   On termination of this

contract, all accounts and payments will be processed according to the financial arrangements set forth
herein for approved services rendered to date of termination.

14.      ACCEPTANCE OF FINAL PAYMENT CONSTITUTES RELEASE.   The acceptance by
Consultant of the final payment made under this Agreement shall operate as and be a release to City from all
claims and liabilities for compensation to, or claimed by, Consultant for anything done, finished or relating
to the Consultant' s work or services. Acceptance of payment shall be any negotiation of the City's check.

However, approval or payment by the City shall not constitute nor be deemed a release of the
responsibility and liability of Consultant, its employees, subcontractors, agents and consultants for the
accuracy and/or competency of the information provided and/or work performed; nor shall such approval or
payment be deemed to be an assumption of such responsibility or liability by the City for any defect or error
in the work prepared by Consultant, its employees, subcontractors, agents or consultants.

15.      WAIVER; REMEDIES CUMULATIVE. Failure by a party to insist upon the strict performance
of any of the provisions of this Agreement by the other party, irrespective of the length of time for which
such failure continues, shall not constitute a waiver of such party's right to demand strict compliance by
such other party in the future.  No waiver by a party of a default or breach of the other party shall be
effective or binding upon such party unless made in writing by such party and no such waiver shall be
implied from any omission by a party to take any action with respect to such default or breach. No express

7800 S 4000 West Airport Road Design— Parsons Brinckerhoff
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written waiver of a specified default or breach shall affect any other default or breach, or cover any other
period of time, other than any default or breach and/ or period of time specified.  All of the remedies

permitted or available to a party under this Agreement, or at law or in equity, shall be cumulative and
alternative, and invocation of any such right or remedy shall not constitute a waiver or election of remedies
with respect to any other permitted or available right or remedy.

16.      CONSTRUCTION OF LANGUAGE OF AGREEMENT.  The provisions of this Agreement

shall be construed as a whole according to its common meaning and purpose of providing a public benefit
and not strictly for or against any party. It shall be construed consistent with the provisions hereof, in order
to achieve the objectives and purposes of the parties.  Wherever required by the context, the singular shall
include the plural and vice versa, and the masculine gender shall include the feminine or neutral genders or
vice versa.

17.      MITIGATION OF DAMAGES.  In all situations arising out of this Agreement, the parties shall
attempt to avoid and minimize the damages resulting from the conduct of the other party.

18.      RECORDS ADMINISTRATION. The Consultant shall maintain, or supervise the

maintenance of all records necessary to properly account for the payments made to the Consultant for
costs authorized by this contract. These records shall be retained by the Consultant for at least four years
after the contract terminates, or until all audits initiated within the four years, have been completed,
whichever is later.

19.      GOVERNING LAW.  This Agreement, and the rights and obligations of the parties, shall be
governed and interpreted in accordance with the laws of the State of Utah.

20.      CAPTIONS. The captions or headings in the Agreement are for convenience only and in no other
way define, limit or describe the scope or intent of any provision or section of the Agreement.

21.      AUTHORIZATION.  Each party has expressly authorized the execution of this Agreement on its
behalf and bind said party and its respective administrators, officers, directors, shareholders, divisions,
subsidiaries, agents, employees, successors, assigns, principals, partners, joint ventures, insurance carriers
and any others who may claim through it to this Agreement.

22.      REPRESENTATION REGARDING ETHICAL STANDARDS FOR CITY OFFICERS AND
EMPLOYEES AND FORMER CITY OFFICERS AND EMPLOYEES.       The Consultant

represents that it has not: (a) provided an illegal gift or payoff to a city officer or employee or former city
officer or employee, or his or her relative or business entity; (b) retained any person to solicit or secure this
contract upon an agreement or understanding for a commission, percentage, brokerage or contingent fee,
other than as exempted in the City's Conflict of Interest ordinance; or( c) knowingly influenced( and hereby
promises that it will not knowingly influence) a city officer or employee or former city officer or employee
to breach any of the ethical standards set forth in the City's Conflict of Interest ordinance, Title 2, Chapter 4
of the City of West Jordan Municipal Code.

23.      EQUAL OPPORTUNITY CLAUSE. The Consultant agrees to abide by the provisions of Title
VI and VII of the Civil Rights Act of 1964 ( 42USC 2000e) which prohibits discrimination against any
employee or applicant for employment or any applicant or recipient of services, on the basis of race,
religion, color, or national origin; and further agrees to abide by Executive Order No. 11246, as amended,
which prohibits discrimination on the basis of sex; 45 CFR 90 which prohibits discrimination on the
basis of age; and Section 504 of the Rehabilitation Act of 1973, or the Americans with Disabilities Act of
1990 which prohibits discrimination on the basis of disabilities. Also, the Consultant agrees to abide by
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Utah's Executive Order, dated June 30, 1989, which prohibits sexual harassment in the work place.

24.      ENTIRE AGREEMENT BETWEEN PARTIES.       Except for Consultant' s proposals and

submitted representations for obtaining this Agreement, this Agreement supersedes any other agreements,
either oral or in writing, between the parties hereto with respect to the rendering of services, and contains all
of the covenants and agreements between the parties with respect to said services. Any modifications of this
Agreement will be effective only if it is in writing and signed by the party to be charged.

25.      PARTIAL INVALIDITY.  If any provision in this Agreement is held by a court of competent
jurisdiction to be invalid, void or unenforceable, the remaining provisions will nevertheless continue in full
force without being impaired or invalidated in any way.

26.      NOTICES.  Any notice required to be given hereunder shall be deemed to have been given by
depositing said notice in this United States mail, postage prepaid, or by facsimile with proof of transmission,
and addressed as follows:

TO CITY:  CITY OF WEST JORDAN

Tim Peters

8000 South Redwood Road

West Jordan, Utah 84088

Facsimile No.: (801) 569- 5127

With a copy to the City Attorney
Jeff Robinson, City Attorney
8000 South Redwood Road

West Jordan, Utah 84088

Facsimile No.: (801) 569-5149

TO CONSULTANT:    Ronald M. Clegg, P.E.
Parsons Brinckerhoff

488 East Winchester St., Suite 400

Salt Lake City, UT 84107
P: 801- 262-3735

F: 801- 262-4303

EXECUTION OF AGREEMENT

In concurrence and witness whereof, this Agreement has been executed by the parties effective on
the date and year first above written.

CITY OF WEST JORDAN ATTEST:

Kim V. Rolfe Melanie Briggs, MMC

Mayor City Recorder

APPROVED AS TO LEGAL FORM

ei iipte
City Attorney
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CONSULTANT

By:
Its:

STATE OF

SS

COUNTY OF

On this day of 2014, personally appeared before me,

who being by me duly sworn did say that he is the

of a

corporation, and that the foregoing instrument was signed in behalf of said corporation by

authority of its Board of Directors, and he acknowledged to me that said corporation executed the

same.

NOTARY PUBLIC

My Commission Expires:

Residing in County,

7800 S 4000 West Airport Road Design— Parsons Brinkerhoff
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PARSONS
BRINCKERHOFF

488 East Winchester Street
Suite 400

Murray, UT 84107
Phone:  ( 801) 262- 3735

October 21, 2014
Fax:     ( 801) 262-4303

City of West Jordan Recorders Office
Attn: David Murphy, P. E. Engineering Manager for Capital Improvement Projects
8000 South Redwood Road

West Jordan, UT 840488

Dear David,

Parsons Brinckerhoff( PB) is pleased to present this proposal to provide our services to the City of West Jordan for the
Preliminary and Final Design Plans for 7800 South Widening Project from 4000 West to Airport Road. We have
worked carefully to assemble a team that is uniquely suited for this project. Members of the PB team have worked together
to successfully complete several similar local projects. Our most recent project, the extension of Pioneer Crossing in Saratoga
Springs, shared many similar issues with the 7800 South Widening Project. We worked closely with the City and UDOT to
realign SR- 73 to tie into the new Pioneer Crossing in a T- intersection. This de- emphasized SR-73, which facilitated a
jurisdictional transfer between UDOT and Saratoga Springs, and renamed Crossroads Boulevard.

Our Project Manager, Ed Rock has lived in this area for many years and is very familiar with the challenges of the roadway
network as it currently exists. In his role on the Mountain View Corridor( MVC) project, Ed worked closely with West
Jordan City and UDOT to start the process of de- emphasizing New Bingham Highway, by moving future interchange
locations to 9000 South and 7800 South, and realigning New Bingham at 8600 South. This is an example of one of many
agreements Ed helped facilitate on the MVC project. His experience working through the details of these types of agreements
will be valuable on this project as we work toward an agreement with the Salt Lake City Department of Airports( SLCDA).
In addition to his depth of arterial widening and realignment project experience, Jon Gilchrist, our Project Engineer, brings
some unique experience to this project. Jon served for two years as PB' s Project Manager for our previous contract with
SLCDA, as their GEC Consultant from 2003- 2007. He has existing relationships with Airport staff that will be helpful in
moving this project forward. In addition to these relationships, Jon has worked on two separate projects where intersection
improvements and road widening were proposed within the glidepaths of existing airport runways. The Tooele Midvalley
Highway project looked at intersection alternatives near the end of SLCDA' s Tooele Valley Airport runway. PB worked
closely with Airport personnel to address their concerns and move that project forward.
We have teamed with Ivan Hooper( Avenue Consultants) to provide his expertise in traffic modeling and analysis. Ivan
contributes valuable prior experience on the West Jordan Master Transportation Plan.

We are proposing an excellent team to meet the needs of your project. Most of the PB team members included in this
proposal are located here in our Murray office. We believe West Jordan would also realize value from the services of our
Aviation experts.

We look forward to working with the City of West Jordan. Please contact me at 801- 288- 3228 if you have questions or need
additional information.

Sincerely,

PARSONS BRINCKERHOFF

Ronald M. Clegg, PE,

Vice President I Area Manager
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Preliminary and Final Design Plans for 7800 South Widening: 4000 West to Airport Road October 21, 2014

6 SECTION 1 SLCDA and the Federal Aviation Administration ( FAA).

6
Chris worked as an extension of SLCDA' s staff for five

Organization,  Resources,  and years as the airside designer for a major rehabilitation

project they completed a few years ago, that included the
Personnel replacement of over a million square yards of concrete

pavement, and over 9 miles of storm drain replacement.

A PB Background Recognizing that traffic modeling will be a key component
of the project, PB has teamed with Avenue Consultants to

PB is one of the oldest continually operating engineering provide traffic modeling for this project.  We have worked
consulting firms in the U. S. Since 1885, PB has become a

closely with Ivan Hooper for many years and find him to be
recognized leader in the design, program management, and

the best in the business, especially when it comes to this
construction management of highways and bridges, airports,

area of the valley.   Ivan' s experience with PB on the
transit, and other major, complex infrastructure.   

Mountain View Corridor project, combined with the many

We bring creative solutions to all aspects of highways: new
other projects he has worked on with West Jordan, UDOT,

construction,   reconstruction and restoration,   bridges,     and others in this area, make him an ideal fit for this project.

5 interchanges and tunnels. Our achievements in context-    
PB and Avenue share a culture of innovation.  In Avenue' s

sensitive design go hand- in-hand with our commitment to relatively short history,  they have become known as
6 environmental stewardship and long- term sustainability.  

innovators and have played a key role in UDOT' s expanded
use of Continuous Flow Intersections ( CFIs), Thru-Turn

III Project Team Intersections, and other innovations.  PB' s concept report

for an interchange replacement in Pocatello paved the way
PB is pleased to submit a proposal for the 7800 South

for the State of Idaho to construct their first Diverging

5 Widening Project from 4000 West to Airport Road.  We
Diamond Interchange ( DDI) in 2012.  We will utilize this

recognize that this project has some unique challenges. The culture of innovation to work with West Jordan to determine
PB team is uniquely qualified to address these challenges.     

the best design approach to meet the goals and objectives
We are familiar with the issues facing West Jordan City the City has for this project.5
relating to New Bingham Highway and 7800 South.  Our

5 Project Manager, Ed Rock, was instrumental in working In addition to Avenue Consultants, we have supplemented

with UDOT to represent West Jordan' s interests in our team with strategic subconsultants to provide the very

6 reconfiguring New Bingham Highway and 8600 South at best team for the delivery of this project.    These

6
Mountain View Corridor.   subconsultants include:

6
Our team is prepared to work closely with the Salt Lake Meridian Engineering Mike Nadeau — Supplemental

City Department of Airports  ( SLCDA)  to reach an Survey and Right-Of-Way Documents

6 agreement relating to the construction of 7800 South near
Aero-graphics I Kelly Francis— Aerial Survey and Existing

the end of the Airport 2 Runway. Jon Gilchrist, our Project
Ground Digital Terrain Modeling

Engineer, served as PB' s project manager for our prior GEC

lik
Consultant contract that we held with SLCDA from 2003 -     Cardno I Elisha Ritchie — Subsurface Utility Engineering
2007.  During that time, Jon developed relationships with     ( Location and Potholing Services)

0 Airport personnel including the Director of Engineering
Kevin Robins; Airport Construction Manager Mark Carlton,     Certus Environmental Solutions 1 Sheri Ellis— Cultural

10,
and Project Manager Mike Widdison.  Because we are no

Resource Specialist

0 longer serving the Airport in this capacity, we can take
advantage of our relationships with these key staff members u    L

S on behalf of West Jordan without the potential for conflicts 1--`-`  --"'   1_t x' '
of interest that may exist if we were currently acting in that

l'   t,

role.   
t

PB is recognized nationally as the leader in Aviation l t* i I 1j", S ;`.

Design.  We have been ranked as the # 1 Airport Design 4           
i

Firm for both 2013 and 2014 on the Roads & Bridges " Go-      0 t      {._„' a

To list, a survey of over 10, 000 government employees i'- ' 11.,,,,_ 21,,, t.    -'
y g A i'    

rA

nationwide ( PB also ranked# 1 in the Road & Highway and
fi    ? , 

i r ,,

Bridge categories, and# 2 in Storm Water and Design Build A

of our PB Aviation group, willfor 2014). Chris Spann, part o g p, 11:.

provide the design support needed for any airside
Lx.p

0 improvements that may be required at Airport 2, as well as 1---   

Ate,    x

sue    •— ,. ,
d , h

providing the expertise needed to navigate the process with
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1 SECTION 2
Prior to joining PB, Jon also worked on a project in

1
Understanding of the Project Goleta, California addressing intersection improvement

1
alternatives with potential glidepath impacts near the end

of the Santa Barbara, California Airport runway.
In our visits with West Jordan City personnel regarding this1 Preparing and finalizing the agreement with the Airportproject, a few priorities seemed to continually rise to the top

1 of the priority list.  We have built our team to emphasize
will be critical.  Ed and the PB team have worked with

these priorities through all stages of the project.       
West Jordan and many other agencies to prepare these

1 types of agreements on the Mountain View Corridor

1
project.

Our experience, expertise, and existing relationships will

1 allow us to quickly and efficiently address the glidepath
issue and finalize an agreement between West Jordan and

1 the SLC Airport with the appropriate FAA approvals.

1
Priority:  Establish 7800 South as Primarytea-

1 3 Movement

1 We understand that it is important to West Jordan City to
realign New Bingham Highway/ 7800 South to make 7800

1
Priority: Airport Agreement

South the primary movement and reestablish the focus of

1 the highway grid along 7800 South ( rather than New
One of the top priorities on this project is to finalize an Bingham Highway). We are UNIQUELY qualified over our
alternative that will both address the transportation needs of competitors to manage this task:

West Jordan, and effectively deal with the glide zone issues
We were champions for West Jordan during the

1 relating to the proximity of the project to the end of the
development of the Mountain View Corridor project,•

1 runway of Airport 2.  The project hinges on effective and

pushing UDOT' s Region 2 to realign New Bingham
timely coordination with the SLCDA and/ or FAA to finalize

Highway at 8600 South, and move future interchange
1 an agreement between the Airport and West Jordan City. locations to 9000 South and 7800 South, which started

1
The PB team is uniquely qualified to make this happen:      

the de- emphasis of New Bingham Highway.  The PB

We have in- house aviation design expertise with our PB team, including Ed and Ivan Hooper, was instrumental in
1 Aviation Division. PB is ranked as the# 1 firm in Roads making this happen.

1
and Bridges Magazine' s " Go To" list for the second     • 

The extension of Pioneer Crossing in Utah County
consecutive year.    

included a realignment of Pioneer Crossing to become
1 Chris Spann, PB Aviation' s expert assigned to this the new primary road, while the existing primary road,

1
project, has extensive experience and long- standing SR-73, was tied into the new Pioneer Crossing.  SR- 73
relationships with SLCDA,  having worked as an now called Crossroads Boulevard) was de- emphasized,

extension of their staff for 5 years.   Chris also has and a jurisdictional transfer between UDOT and the City

existing relationships with FAA personnel,   and was done was part of the project. Extensive intersection
P

understands their processes and procedures.   Chris is analysis by PB and Ivan Hooper facilitated this transfer.
backed by a large group of PB Aviation experts, and PB and Ivan Hooper also worked together to develop
since we have this group in- house, we can reach out to

intersection concepts at the proposed intersection of
1 these experts if needed to address special issues that may Sheep Lane, SR- 138, and the new Midvalley Highway in

arise.
I Tooele County.   PB looked at various intersection

U PB' s Salt Lake City office served as the SLC Airport' s designs at this location including High- T and Continuous
GEC Consultant from 2003 to 2007.  Jon Gilchrist was Flow Intersections( CFI).

1
our Project Manager for two years of this project and has

New Bingham Highway is a State Highway under
established relationships from this effort.  These past

UDOT jurisdiction.   Coordination and buyoff from
relationships will help us work closely with Airport staff

UDOT Region 2 will be critical to the success of the
without introducing potential conflicts of interest that

7800 South Widening Project.   The PB team— and
1 may arise if we were still serving in this capacity. especially Ed and Ivan— are highly respected and have
1 Jon,  Ed, and Jason worked with SLCDA regarding credibility with UDOT. Our relationships with Region 2

intersection alternatives that had potential glidepath will help facilitate agreement and support for the
1

impacts on SR- 138 in Tooele County near the end of thep ty realignment.

1 runway of the Tooele Valley Airport.

1
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I
Priority:  Team is Prepared to Hit the Ground SECTION 3

Running
I We understand that West Jordan is a dynamic, growing and

Scope of Work

1 busy place.  Staff members are busy and have jobs to do.  
30%We have assembled a team that has the experience to take Phase 1: Complete Preliminary 30% Design,

I this effort largely off of the City' s busy plate and push the Environmental Clearance, and Agency
project forward with the appropriate level of City staff Agreements

involvement. The PB team is uniquely qualified to do this:       •  Task 1: Hold Kickoff meeting with West Jordan City
I Urban arterial widening and realignment projects always to develop project design criteria, assess project

put utilities and right-of-way on the critical path.  PB' s conditions, review the 2008 Study and discuss other
experience in these types of projects is excellent, having alternatives

I completed 5 such projects in the past few years,      Task 2: Identify Stakeholders& Agencies, Coordinate

including 700 East in Sandy and Draper, the CFI at 3100 with WJC Staff, Develop Initial PI Plan
I South and Bangerter Highway, 2100 North in Lehi, 100     • 

Task 3: Hold Kickoff/Concept Workshop Meeting
1

East in Logan and Providence, and the extension of
with City, Agencies, and Stakeholders

Pioneer Crossing in Saratoga Springs.
Task 4: Identify Existing Utilities( Level C Preliminary

I Intersection innovation and alternative analysis will be Subsurface Utility Exploration), Assess Existing
I critical to the success of this project.  PB and Avenue Roadway Drainage Conditions, Develop Landscaping

share a culture of innovation. We will utilize this culture Criteria
1 of innovation to work with West Jordan to determine the     • Task 5: Assess Environmental Needs, Analyze

best design approach to meet the goals and objectives the Environmental Resources( LUST, UST, Section 4( f),
City has for this project.    

wetland, endangered species,& other FAA

I Our in- house Environmental staff, led by Jason Bright, requirements)

1
has experience in all levels ofNEPA documents, and has     • Task 6: Gather Traffic Data, Assess Traffic Model
dealt with the FAA on issues related to Runway needs and Incorporate Local/ Regional Transportation

1 Protection Zones and glidepaths on projects in Utah Master Plan Input

Tooele Valley Airport), Hawaii, and Guam.   Jason     • 
Task 7: Conduct Preliminary Geotechnical

worked with SLCDA to coordinate glidepath issues on Investigation( Soil Maps, As-Built pavement section

1 the EIS for the Tooele Midvalley Highway. research)

Our team is familiar with the soil issues that typically     •  Task 8: Identify Existing Right-of-Way, Develop
exist in this part of the valley. Many projects in this area Aerial Mapping and Existing Surface( needed for

1 have experienced large amounts of A6/ Clay materials. preliminary roadway modeling and clearance
Our in- house Geotechnical Engineer, Chris Garris will verification for vertical alignments)

1 take this into account in our pavement design approach.     • 
Task 9: Development of Airport Project Context( FAA

1
We will also take these issues into account throughout Glidepath Coordination, evaluate airport modifications)
the design of the project to make sure that quantity     •  Task 10: Hold Project Coordination Meetings( 8 Bi-

I estimates include appropriate levels of excavation,

import and waste— allowing us to estimate the job more
Weekly Meetings with West Jordan City)

I
accurately. We will build our design schedule around an     •  Task 11: Hold Agency Coordination meetings with

I advertising window that will allow the contractor to FAA, Airport Authority, and UDOT to discuss initial

avoid excavating the pavement section during seasons of
findings, options and design criteria( 5 meetings

1 the year that expose the project to geotechnical risks.     
assumed)

While Right-of-Way requirements on the project appear     •  
Task 12: Develop Alternatives Analysis and Selection

I of Preferred Alternative( up to 5 concepts using
to be minimal, several parcels, including temporary and

I permanent easements, will need to be acquired.   In SimTraffic modeling with concept level horizontal and

addition to the documentation tasks that will be
vertical alignments)

I Task 13: Complete Cooperative Agreements with
performed by Meridian Engineering, PB has in- house p p g

1 Right-of-Way Acquisition agents that are available to UDOT and FAA/Airport Authority

assist Dave Clemence, if desired.  Our staff can handle     •  Task 14: Complete Environmental Document&
1

any of the acquisition needs, from managing the process, Coordinate with Environmental Agencies

I performing appraisals, to negotiating and closing the      Task 15: Notify Public & Conduct Town Hall Public

transactions. Open House( I meeting assumed)

PB' s in- house Public Involvement staff, led by Josh     • Task 16: Complete 30% Design for Roadway,
i Palmer,  is experienced in developing stakeholder Drainage, Utility, Signals, Lighting, Landscaping,&

support, public messaging, and managing public input Airport Modifications

and comments through design and construction.
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Preliminary and Anal Design Plans for 7800 South Widening: 4000 West to Airport Road October 21, 2014

Task 17: Prepare Technical Feasibility Memorandum Details& Specifications

of Preferred Design Option with Cost Estimate Task 13: Prepare 90% Design Submittal package, Hold

I Task 18: Address Public/Agency Comments and Review Meeting& Incorporate Review Comments

I
Update Environmental Document Task 14: Hold Advertising Comment Resolution

100%  Meeting
1

Phase 2: Advance Design to 10010 and

Prepare Advertisement Package Phase 3: Construction Management
1 Task 1: Hold Kickoff Meeting& Incorporate Review       • Task 1: Assist City with Prequalification of Bidders
1 Comments Task 2: Prepare Advertisement for Bidding

I
Task 2: Obtain Supplemental Ground Survey& Utility      Task 3: Respond to RFI' s, Prepare/ Distribute Contract

Potholing( up to 20 potholes)       Documents

1 Task 3: Complete Geotech Report for Pavement Task 4: Attend/ Assist Pre- Bid Meeting, Bid Opening,

I
Design Methodology Bid Review and Recommendation for Award, and

Task 4: Create Sheets for Plan/ Profile, Cross Sections,  Conduct Pre-Construction Meeting
1 Details, Traffic Signals, Utility Relocation,    Task 5: Conduct Construction Progress Meetings,

Striping/ Signing, Landscaping, Survey Control, and Review Shop Drawings/ Submittals, Prepare Monthly
1 Airport Modifications Progress Reports, Review/ Respond to RFI' s/

1 Task 5: Advance 30% Design to 50% Design and Clarifications, Review/Make Recommendations

Update Construction Cost Estimate regarding Change Orders, Review/Process Contractor
1 Task 6: Complete Construction Staging Pay Requests

1 Limitations/Phasing Task 6: Review Equipment Manufacturer' s Operation

Task 7: Prepare 50% Design Submittal package, Hold and Maintenance Literature, Assemble Detailed

1 Review Meeting& Incorporate Review Comments Operation/ Maintenance Manual

1 Task 8: FAA/ Airport Authority Compliance Design Task 7: Prepare Record Drawings

Review

1 Potential Value Added Tasks
Task 9: Incorporate 3rd Party requirements&

1 Complete Utility Agreements In addition to the above tasks, PB can offer the

Task 10: Advance 50% Design to 90% Design and following services, if requested by the City of West
1 Update Construction Cost Estimate

Jordan:

1 Task 11: Complete Legal Descriptions for Property Task 1: Right of Way Acquisitions( Appraisals,
Acquisitions, Create Right-of-Way Plans& Summary Acquisitions, and Relocations)

1 Sheets( City to acquire parcels) Task 2: Construction Public Involvement

1 Task 12: Create Bid Documents, Finalize Construction     • Task 3: Construction Inspections and Testing

1 DELIVERABLES:

1 Phase 1 Phase 2 Phase 3

0 Kickoff meeting notes, Stakeholders& Agencies Kickoff Design Submittal RFI' s Response Documentation,

Database, Initial Public Involvement Plan,    package& Comment Recommendation for Award

Existing Utilities Report( Level C Exploration),      Resolution Table, Pavement Memo, Shop

Environmental Resource Letters, Existing Design Report, 50% Design Drawings/ Submittals Review

1 Roadway Drainage Conditions Memo, Existing Submittal package& Comment Memos, Monthly Construction

Right-of-Way Determination, Aerial Mapping
Resolution Table, Utility Progress Reports,

1 and Existing Surface, Landscaping Criteria,  Agreements, Legal RFI/ Clarification Response to

Project Coordination Meeting Notes( West Jordan
Descriptions for property Contractor, Contractor Pay
acquisitions with Right-of-Way Requests, Detailed

City, FAA, Airport Authority, and UDOT),  
Plan Sheets, 90% Design Operation/Maintenance Manual,

Alternatives Analysis Report, Cooperative
Submittal package& Comment Contractor Punch List, and

Agreements( UDOT and FAA/Airport Authority),   Resolution Table, and 10 Record Drawings( 2
Open House Meeting Exhibits& Materials

printed copies of Advertising reproducible sets& 2 sets of
Flyers, Press releases, Social Media drafts for

Plans& Specifications with prints,& electronic set in
WJC), Stakeholder Database Reports, Technical

electronic version of package AutoCAD)

Feasibility Memorandum of Preferred Design
I Option, Public/ Agency Comments Report, and

Environmental Document

I

WET PARSONS
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PARSONS PB

BRINCKERHOFF 488 E. WINCHESTER STREET SUITE 400
MURRAY, UT 84107

COST PROPOSAL FOR

7800 South Widening Project; 4000 West to Airport Road
Preliminary Engineering& Final Design Plans

October 28, 2014

DIRECT LABOR EXPENSES

ESTIMATED
AVG. PAY

LABOR DESCRIPTION
HOURS

RATE Cost

HOUR

E. Rock, PE- Project Manager 281 72. 11 20, 262.91

J. Barnhill- Graphics Designer 52 39.64 2, 061. 28'

J. Bright- EnvironmentalSpecialist 104 53. 70 5, 584. 80

J. Gilchrist, PE- Project Engineer 693`  59.64 41, 330. 52

A. Pocock, PE'- Junior Engineer 726 35. 12 25,497. 12

N. Brain, PE : Drainage/ Utilities Engineer 484 ; 35. 53 17, 196. 52

J. Harbaugh, PE- Sr. Engineer, Signals 122 60. 68 7,402. 96

C. Garris, PE- Geotech Manager 24 69.65 1, 671. 60

C. Cummins, PE- Jr. Geotech Engineer 44 33. 18 1, 459.92

C. Hinson- Landscape Designer 82 30. 45 2, 496.90

J. McGee- CADD Technician 88 38. 30 3, 370.40

C. Spann, PE- Airport Design Engineer 200 93.12 18,624.00

P.., I[neL S ecallst
A j.    N    -    

80  _.    
s. $

39.46 3 i5  `( LL

OTAL 2,980  _       150, 115.73

OVERHEAD 157. 70%    236, 732.51

SUBTOTAL 386, 848.24

FIXED FEE 10. 50%     40, 619.06

TOTAL DIRECT LABOR EXPENSES 427,467. 30

DIRECT EXPENSES

Direct Expenses 13,874.40

Total Direct Expenses 13,874.40

SUBCONSULTANT( S) EXPENSE

Avenue Consultants

Traffic Engineering& Analysis 27, 588.00

Certus Environmental

Environmental Survey 1, 151. 50

Meridian Engineering
Right of Way Engineering 44, 555.00

Aerographics

Aerial Photography& Survey 22,300. 00

AG EC

Geotechnical Exploration and Testing 5, 000. 00

TBE

SUE 80, 317. 56

Total Subconsultant 180,912.06

TOTAL COSTS 622,253.76

PREPARED BY: Jon Gilchrist

CHECKED BY: Judy Spero
REVEIWED BY: Ron Clegg
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